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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN AMADOR COUNTY
ABOUT 7 MILES EAST OF CLEMENTS FROM SAN JOAQUIN COUNTY LINE TO ROUTE 124.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, March 20, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book and the
Federal Minimum Wages with Modification Number 4 dated 03/02/12.

Project Plan Sheets 8, 19, 41, 151 and 153 are revised. Copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 05-1.165, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," is added as
attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is revised as follows:
"A first order of work shall be to install fence (Type WM, Metal Post)."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the first sentence of the fifth paragraph is revised as
follows:

"No work in the Jackson Creek and Jackson Creek Overflow can begin until June 1, 2012."
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fifth paragraph:

"No blasting shall be allowed. Hydraulic splitters, pneumatic hammers or other roadway excavation techniques
approved by the Engineer shall be used to fracture rock and construct stable final rock cut faces."
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In the Bid book, in the "Bid Item List," Item 55 is revised, as attached.
To Bid book holders:

Replace page 5 of the "Bid Item List" in the Bid book with the attached revised page 5 of the Bid Item List. The revised
Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/10/10-264444

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

ﬁ ( ¥ (A L}\ ANGe ti
REBECCA D. HARNA

Chief, Office of Plans, Speuﬁcatlons & Estimates
Office Engineer

- Division of Engineering Services

Attachments



5-1.165 NONHIGHWAY FACILITIES (INCLUDING UTILITIES)
The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

Utility Location Date
PG&E (OH Electrical Lines) Sta. 218+00 to 375+00 Lt July 31, 2012
AT&T (OH Fiber and Telephone Lines) | Sta. 218+00 to 375+00 Lt August 31, 2012
Jackson Valley Irrigation District (37 Sta. 331+00 to 353+00 Lt September 30, 2012
UG Water Line

CONTRACT NO. 10-264444
ADDED PER ADDENDUM NO. 1 DATED MARCH 9, 2012



BID ITEM LIST

10-264444
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
41 152390 RELOCATE ROADSIDE SIGN EA 4
42 153103 COLD PLANE ASPHALT CONCRETE SQYD 33,200
PAVEMENT
43 155230 CONCRETE INVERT PAVING CY 56
44 157550 BRIDGE REMOVAL LS
LUMP SUM LUMP SUM
45 157560 BRIDGE REMOVAL (PORTION) LS
LUMP SUM LUMP SUM
46 160101 CLEARING AND GRUBBING LS
LUMP SUM LUMP SUM
47 190101 ROADWAY EXCAVATION CY 26,300
48 190110 LEAD COMPLIANCE PLAN LS
LUMP SUM LUMP SUM
49 192003 STRUCTURE EXCAVATION (BRIDGE) |CY 313
(F)
50 192037 STRUCTURE EXCAVATION CY 2,160
(RETAINING WALL)
51 193003 STRUCTURE BACKFILL (BRIDGE) CY 195
(F)
52 193013 STRUCTURE BACKFILL (RETAINING | CY 1,200
WALL) .
53 194001 DITCH EXCAVATION CY 1,400
54 198001 IMPORTED BORROW (CY) CYy 6,980
55 198007 IMPORTED MATERIAL (SHOULDER TON 970
BACKING)
56 203026 MOVE-IN/'MOVE-OUT (EROSION EA 10
CONTROL)
57 203029 EROSION CONTROL (POLYMER SQFT 297,000
STABILIZED FIBER MATRIX) (SQFT)
58 260201 CLASS 2 AGGREGATE BASE CYy 400
59 390131 HOT MIX ASPHALT TON 30,900
60 390140 RUBBERIZED HOT MIX ASPHALT TON 18,600
(GAP GRADED)
5
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